

Building Tomorrows Future Today....



PHONE: 575-437-7816

FAX: 575-437-0984

PO BOX 1745, ALAMOGORDO, NM 88311

LIC. 50235

May 31, 2023

Ron Sena

Village of Ruidoso

RonaldSena@ruidoso-nm.gov

Village of Ruidoso - Service Road Storm Drain
Ruidoso, NM 88345

Prices Below are to be honored from Statewide Price Agreement #00-00000-20-00110

Zone 4 Contractor (BQ) 0000050416

As Per Scope of Work Below:

007 - GC Superintendent Regular Hours Worked, projects over \$60,000 - \$100.00 x 280 = **\$28,000.00**

013 - Diagnosis, Project Estimates, Troubleshooting, Other - \$110.00 x 5 = **\$550.00**

Sub-Contractors:

La Luz Dirt & Paving **\$137,500.00**

Sub-Total = **\$166,050.00**

Bond = **\$3,321.00**

NMGRT as of January 1, 2023 @ 8.3125% = **\$14,078.97**

Grand Total Each with NMGRT = \$183,449.97

The above prices includes the following:

- **Bid Docs:**
 - Plan sheets 1 thru 8 by Riverbend Engineering, LLC stamped and dated 4-30-23
- **Scope of Work:**
 - **Project to be completed 49 calendar days after NTP (Lead Time of Drop Inlets is 3-4 Weeks)**
 - Construct Drainage System With 24" Culvert Pipe Cip Per Provided Plans. Including Survey, Materials And Compaction Testing, Supervision, Bonding, And All General Conditions To Complete The Work.
 - 2023 Wage Rates

Exclusions:

- Utilize Water & Electrical at No Cost
- Builders Risk Insurance
- NMGR Increase
- Allowances of any Kind
- Anything Not Mentioned Above
- Supply & Delivering to the Jobsite 24" Pipe Required

This quote is valid for 15 days from today's date.

Thank you for this opportunity. We look forward to working with you in the near future. Please do not hesitate to contact White Sands Construction, Inc. for all of your future construction requirements.

Sincerely,
White Sands Construction, Inc.



Catlin Curry
Executive V.P./ Estimator
(575) 437-7816 ext. 1 or Cell - 575-430-4146

Sign and Date to Accept Below:
